
 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

Amendment #1 is issued to provide the Cost Breakdow n Sheet (Exhibit 1).  As required by Section 00100 Paragraph B. the Cost Breakdow n
 Sheet is required for proposal submittal.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 28-Jun-2007

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912ER-07-R-0011

X 9B. DATED (SEE ITEM 11)
22-Jun-2007

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0001

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

28-Jun-2007
CODE

US ARMY CORPS OF ENGINEERS - CETAC-CT-M
201 PRINCE FREDERICK DRIVE
WINCHESTER VA 22602

W912ER 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:



W912ER-07-R-0011 
0001 

Page 2 of 2 
 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
(End of Summary of Changes)  
 



RFP  # W912ER-07-R-0011     

PROJECT: Counter Explosives School  PROPOSER:

LOCATION: Afghanistan  DATE:

WORK LABOR DIRECT CONSTRUCTION CONSTRUCTION SUB TOTAL OVERHEAD/ TOTAL

ITEM DESCRIPTION MAN- CONSTRUCTION EQUIPMENT MATERIALS CONTRACTOR DIRECT INDIRECT PROFIT PROPOSED

No. HOURS LABOR COST COST COST COST COST COST COST

           

0001  Site Survey and Master Planning  _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 

0002  Site Grading  _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 

0003 Water Distribution System  _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 

               

0004 Sewer Distribution System  _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 

 

0005  Power Distribution System  _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 

  

0006  CE School Road Network and Connector   _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 

0007  Parking   _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 

0008  HQ Office Building  _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 

               

0009 Classroom Buildings  _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 

0010 Covered Pavilion  _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 
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RFP  # W912ER-07-R-0011     

PROJECT: Counter Explosives School  PROPOSER:

LOCATION: Afghanistan  DATE:

 

WORK LABOR DIRECT CONSTRUCTION CONSTRUCTION SUB TOTAL OVERHEAD/ TOTAL

ITEM DESCRIPTION MAN- CONSTRUCTION EQUIPMENT MATERIALS CONTRACTOR DIRECT INDIRECT PROFIT PROPOSED

No. HOURS LABOR COST COST COST COST COST COST COST

 

0011 Student Living Quarters  _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 

0012 Cadre Living Quarters  _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 

0013 Range Number 1  _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 

0014 Range Number 1 Road and Parking  _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 

0015 Range Number 2  _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 

0016 Range Number 2 Road and Parking  _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 

0017 Solid Waste Storage  _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ _  $ _ _ _ _ _ 

 TOTAL   COST     (Items 0001 - 0017)   _ _ _ _ _ _ _ $ _ _ _ _ _ _ _ _ _ _ _ $ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _  $ _ _ _ _ _ _ _ _   $ _ _ _ _ _ $ _ _ _ _ _ $ _ _ _ _ _ $------------
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